STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 28/ 04 IN PLACER COUNTY I N AND NEAR AUBURN 04/ 29/ 04
CONTRACT NUMBER 03- 0A6004 AT VARI QUS LOCATI ONS CONTRACT CODE "A '
LOCATI ON 03- PLA-80-14.3/33.3 139 CONTRACT | TEMS
ROADWAY REHABI LI TATI ON FEDERAL AID ACI M 080-3(231)120

ACI M 080- 3( 231) E
ACBH- 080- E( 231) 120

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 21 FUND TOTAL HA22 56, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 305
NUMBER OF Bl DDERS 3 ENG NEERS EST 41,972, 000. 00 AMOUNT UNDER 1, 509, 884. 60 PERCENT UNDER EST 3. 60
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 40, 462, 115. 40 1 TEI CHERT CONSTRUCTI ON 916 386-5900
00000008
P O BOX 276830 FAX 916 386-2940
SACRAMENTO CA 95827-6830
2 43, 060, 229. 70 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 55, 681, 368. 20 3 BALDW N CONTRACTI NG COVPANY 530 742-5141
I NC 00091712
4509 SKYWAY DRI VE FAX 530 742-3916

MARYSVI LLE CA 95901



03- 0A6004 Bl D245

03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 28/ 04 04/ 29/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANECQUS PAVEMENT ( PARTI AL)
LI NCOLN CA
ANRAK COLD PLANE ( PARTI AL)
SACRAMENTO CA
APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
CTM BARRI ER SLAB
RANCHO CORDOVA CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CORAL CONSTRUCTI ON OVERHEAD S| GNS
W LLSONVI LLE OR
DEBRUI N POLYSTER CONCRETE
FRENCH CAMP CA
KENTS O L SERVI CE PAVEMENT FABRI C AND TACK COAT ( PARTI AL)
STOCKTON CA
PACI FI C COAST STEEL REBAR
FAI RFI ELD CA
ROYAL ELECTRI C ELECTRI CAL AND FI BER OPTI C

SACRAMENTO CA

VANGUARD CONSTRUCTI ON BARRI ER CAP
OAKLAND CA



03- 0A6004 Bl D245

03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 28/ 04 04/ 29/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
A C DI KE COVPANY ASPHALT CONCRETE M SCELLANEQUS AREAS ( PARTI AL)
LI NCOLN CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SI GNS CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
NEWCASTLE CA
DEBRU N CONSTRUCTI ON POLYESTER CONCRETE, JO NT SEAL
FRENCH CAMP CA
DEBRUI N CONSTRUCTI ON REMOVE PORTLAND CEMENT CONCRETE DECK SURFACE
FRENCH CAMP CA
GERCO SI GN STRUCTURES
AUBURN CA
MB I CONCRETE BARRI ER AND METAL BEAM GUARD RAI L
LI VERMORE CA
NATI ONAL CONCRETE CUTTI NG SAWCUTTI NG ( PARTI AL)
SACRAMENTO CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ( PARTI AL)
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



03- 0A6004
03- PLA-80-1
04/ 28/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 29/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

QUI MJ CONTRACTI NG
DI XON CA

R E SERRANO | NC
SAN RAMON CA

R E SERRANO | NC
SAN RAMON CA

ROYAL ELECTRIC
SACRAMENTO CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

ADJUST, MODI FY, CAP | NLETS AND RELAY ENTRANCE TAPER

APPROACH SLAB, PAVI NG NOTCH, CONCRETE BARRI ER SLAB

CONCRETE PAVEMENT

ELECTRI CAL AND FI BER OPTI CS

CONCRETE BARRI ER CAP

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ANRAK
SACRAMENTO CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

APPLY A LI NE
REDDI NG CA

CONTI NUED ON NEXT PAGE

I TEMS 69 THRU 71 AND 73 THRU 75

I TEMS 23, 29, 41, 51 AND 64 (PARTIAL)

I TEM 17, 33, 34, 49, 117 THRU 120

| TEM 139 (PARTI AL)

ITEMS 7 THRU 9, 18, 19, 42, 52, 123 THRU 131, 137 (PARTIAL)



03- 0A6004
03- PLA-80-1
04/ 28/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 29/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BLACK BEAR
CORNI NG CA

CAL VEST CONCRETE CUTTI NG
MARYSVI LLE CA

CONSTRUCTI ON AREA SI G\S
NEWCASTLE CA

DEBRUI N
FRENCH CAMP CA

GERCO
AUBURN CA

JERRY LEE FORD
REDDI NG CA

NI TTA CONSTRUCTI ON
LOOM S CA

QUI MJ CONTRACTI NG
DI XON CA

QUI MJ CONTRACTI NG
DI XON CA

R E SERRANO CONSTRUCTI ON
SAN RAMON CA

ROYAL ELECTRI C
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

I TEM5 80, 121 AND 122

| TEMS 22 AND 23

ITEM 6, 10, 20, 36, 95 THRU 97 AND 112 THRU 116 (PARTI AL)

| TEMS 31, 47 AND 83 THRU 86

I TEM5 21 AND 87 THRU 94

| TEMS 109, 110 AND 139 ( PARTI AL)

I TEM 59 THRU 61

| TEMS 16, 24, 26 THRU 28, 35, 37, 39, 40, 48, 79

I TEM5 98 THRU 105 AND 111

I TEMS 7, 63, 67 THRU 78, 80, 82, 139 (PARTIAL)

| TEM5 132, 134 AND 135



03- 0A6004
03- PLA-80-1
04/ 28/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 6

04/ 29/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 VANGUARD CONSTRUCTI ON
OAKLAND CA

| TEM 81



03- 0A6004 Bl D245

03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 28/ 04 04/ 29/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
2 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
3 070018 TI ME- RELATED OVERHEAD VDAY 305 2,000. 00 610, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 60, 000. 00* 60, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 500, 000. 00* 500, 000. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 13, 200 3.50 46, 200. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 100 1.50 7, 650. 00
10 032410 TRAFFI C PLASTI C DRUM EA 75 80. 00 6, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 50, 000. 00* 50, 000. 00
12 032411 PORTABLE RADAR TRAI LER LS LUMP SUM 8, 000. 00* 8, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,870 50. 00 143, 500. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 250. 00 14, 000. 00
15 129150 TEMPORARY TRAFFI C SCREEN M 810 13. 00 10, 530. 00
16 150206 ABANDON CULVERT EA 1 1, 250. 00 1, 250. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 420 32. 00 13, 440. 00
18 032412 REMOVE YELLOW TRAFFI C STRI PE M 1,130 7.00 7,910. 00
19 032413 REMOVE WHI TE TRAFFI C STRI PE M 500 5. 20 2, 600. 00
20 150742 REMOVE ROADSI DE S| GN EA 210 32. 00 6, 720. 00
21 150760 REMOVE S| GN' STRUCTURE EA 2 3, 000. 00 6, 000. 00
22 150769 REMOVE ASPHALT CONCRETE VB 66 35. 00 2,310. 00
23 150771 REMOVE ASPHALT CONCRETE DI KE M 49, 400 2.10 103, 740. 00
24 150805 REMOVE CULVERT M 33 50. 00 1, 650. 00
25 032414 REMOVE UNDERDRAI N M 54 15. 00 810. 00
26 150820 REMOVE | NLET EA 4 600. 00 2, 400. 00
27 150821 REMOVE HEADWALL EA 1 700. 00 700. 00
28 150823 REMOVE DOWNDRAI N EA 4 400. 00 1, 600. 00
29 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 8, 220 16. 00 131, 520. 00
30 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 150 140. 00 21, 000. 00
31 150870 REMOVE CONCRETE DECK SURFACE MR 251 65. 00 16, 315. 00
32 032415 RECONSTRUCT FENCE M 150 80. 00 12, 000. 00
(TYPE WM METAL POST)
33 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 11, 800 45. 00 531, 000. 00
34 (S) 151624 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 770 64. 00 49, 280. 00
(2.1 M PCST)
35 152039 RELAY ENTRANCE TAPER EA 35 800. 00 28, 000. 00



ESTI MATED

36
37
38
39
40
41
42

43
44
45
46
47
48
49
50
51
52
53
54
55
56

57
58
59
60
61
62
63
64
65
66
67

68
69

03- 0A6004
03- PLA-80-1
04/ 28/ 04

CODE

152320
152430
152555
152604
032416
153103
032417

QoY

153210
153214
153216
153218
153225
155003
156577
160120
190101
190110
190134
190185
032418
032419

198007
032420
) 032421
S) 032422
S) 032423
260201
260210
390095
390155
390207
391031

393001
394002

CONTRACT

RESET ROADSI DE SI GN
ADJUST | NLET

ADJUST SLOTTED DRAI N TO GRADE

MODI FY | NLET

PLASTI C PI PE LI NER (985 MM I D)

COLD PLANE ASPHALT CONCRETE PAVEMENT
RUVBLE STRIPS | N ASPHALT CONCRETE
PAVEMENT ( GROUND | N)

REMOVE CONCRETE

REMOVE CONCRETE CURB

REMOVE CONCRETE CURB AND S| DEWALK
REMOVE CONCRETE S| DEWALK

PREPARE CONCRETE BRI DGE DECK SURFACE
CAP | NLET

REMOVE BARRI ER RAI LI NG

REMOVE TREE

ROADWAY EXCAVATI ON

LEAD COMVPLI ANCE PLAN

ROADWAY EXCAVATI ON ( GORE REMOVAL)
SHOULDER BACKI NG

GEOSYNTHETI C REI NFORCED ENMBANKNVENT

| MPORTED BORROW

( GEOSYNTHETI C REI NFORCED EMBANKVENT)
| MPORTED MATERI AL ( SHOULDER BACKI NG)
SO L VRAP

EROSI ON CONTROL ( MULCH)

EROSI ON CONTROL ( COl R NETTI NG)
EROSI ON CONTROL ( COVPOST)

CLASS 2 AGGREGATE BASE

AGGREGATE BASE ( APPROACH SLAB)
REPLACE ASPHALT CONCRETE SURFACI NG
ASPHALT CONCRETE ( TYPE A)

RUBBERI ZED ASPHALT CONCRETE ( TYPE O
PAVI NG ASPHALT ( Bl NDER- PAVENENT

REI NFORCI NG FABRI C)

PAVEMENT REI NFORCI NG FABRI C

PLACE ASPHALT CONCRETE (M SCELLANEOUS
AREA)

PROPOSAL

OF

As=<R=ECT

it JuEJub S35 9

ES
=
>

5%%6%%§§ &8
Z

*= 228

QUANTI TY

15
140
380
10
23
862, 000
603

150
4,240
250
25
9, 290

350

17,100
LUWVP SUM
820

360

530

610

4,510
350
210

1,790

32

8, 400
128
190

254, 000
44,500
14

11, 000
32, 600

19.
13.
24.
.00
27.
43.
150.
300.
53.
66.
.00

.00
.00
.00
.00
.00
.60
.00

.00
.00
.00
.00
.30
1, 300.
42.
400.
27.

1, 200.
30.
150.
10.
71.

00
00
00
50
00*
00
00
50
00

00
50
00

00
00
00
00
00
00

.50
.00

Bl D245
PACE 8
04/ 29/ 04

2, 550.
112, 000.
49, 400.
17, 000.
17, 825.

1, 379, 200.
18, 090.

7, 500.
50, 880.
6, 250.
625.
58, 527.
3, 900.
14, 700.
1, 200.
470, 250.
1, 200.
24, 600.
54, 000.
5, 565.
43, 310.

85, 690.

4, 725.

5, 040.

14, 320.
864.

361, 200.
19, 200.
57, 000.
13, 462, 000.
2,937, 000.
14.

16, 500.
130, 400.

00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00

00
00



03- 0A6004 Bl D245
03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 28/ 04 04/ 29/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 26, 600 2.50 66, 500. 00
71 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 490 2.50 1, 225. 00
72 390188 ASPHALT CONCRETE (TYPE A, 37.5- M TONN 128, 000 48. 00 6, 144, 000. 00
MAXI MUM GRADI NG)
73 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 220 2.50 550. 00
74 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 14, 100 2.50 35, 250. 00
75 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 11, 700 2.50 29, 250. 00
76 401000 CONCRETE PAVENMENT MB 1, 250 300. 00 375, 000. 00
77 404092 SEAL PAVEMENT JOI NT M 26 30. 00 780. 00
78 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 1, 239 1, 600. 00 1, 982, 400. 00
(TYPE R)
79 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 55 1, 550. 00 85, 250. 00
80 032424 M NOR CONCRETE ( BARRI ER SLAB) VB 760 400. 00 304, 000. 00
81 032425 M NOR CONCRETE ( BARRI ER CAP) MB 830 950. 00 788, 500. 00
82 510800 PAVI NG NOTCH EXTENSI ON VB 35 4,500. 00 157, 500. 00
83 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 233 1, 450. 00 337, 850. 00
84 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 9,541 42.00 400, 722. 00
85 (S) 519117 JONT SEAL (MR 30 M) M 212 130. 00 27, 560. 00
86 (S) 519120 JO NT SEAL (MR 15 M 306 115. 00 35, 190. 00
87 (F) 560203 FURNI SH SI GN STRUCTURE (BRI DGE MOUNTED KG 5, 800 7.20 41, 760. 00
W TH WALKWAY)
88 ('SF)560204 I NSTALL SI GN' STRUCTURE (BRI DGE MOUNTED KG 5, 800 3.75 21, 750. 00
W TH WALKWAY)
89 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 68, 674 6. 50 446, 381. 00
90 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 68, 674 1. 30 89, 276. 20
91 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 130 1, 600. 00 208, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
92 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 3 1, 700. 00 5, 100. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
93 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 7 1, 700. 00 11, 900. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
94 (S) 032426 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 7 1, 850. 00 12, 950. 00
PI LE (S| GN FOUNDATI ON)
95 566011 ROADSI DE SI GN - ONE POST EA 42 180. 00 7, 560. 00
96 566012 ROADSI DE SI GN - TWO POST EA 67 360. 00 24,120. 00
97 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 81 80. 00 6, 480. 00
METHOD)
98 664010 300 MM CORRUGATED STEEL Pl PE M 52 300. 00 15, 600. 00

(2.01 MM THI CK)



03- 0A6004 Bl D245

03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
04/ 28/ 04 04/ 29/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

99 664015 450 MM CORRUGATED STEEL PI PE M 20 310. 00 6, 200. 00
(2.01 MM THI CK)

100 664029 750 MM CORRUGATED STEEL Pl PE M 6 480. 00 2, 880. 00
(2.77 MM THI CK)

101 664044 1200 MVl CORRUGATED STEEL PI PE M 39 600. 00 23, 400. 00
(2.77 MM THI CK)

102 680466 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 69 110. 00 7,590. 00
(2.01 MM THI CK)

103 680637 200 MM NON- PERFORATED STEEL PI PE M 54 140. 00 7,560. 00
UNDERDRAI N (2. 01 MV THI CK)

104 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 30 200. 00 6, 000. 00
(1.63 MV THI CK)

105 692383 300 MM ANCHOR ASSENMBLY EA 12 260. 00 3, 120. 00

106 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 700 60. 00 42, 000. 00

107 721010 ROCK SLOPE PROTECTI ON VB 200 65. 00 13, 000. 00
(BACKING NO. 1, METHOD B)

108 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1, 550 3.00 4, 650. 00

109 731505 M NOR CONCRETE ( CURB AND S| DEWALK) MB 29 1, 300. 00 37, 700. 00

110 731623 M NOR CONCRETE ( CURB RANP) VB 23 1, 350. 00 31, 050. 00

111 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5,920 5. 00 29, 600. 00

112 820107 DELI NEATOR ( CLASS 1) EA 130 28. 00 3, 640. 00

113 820108 DEL| NEATOR ( CLASS 2) EA 700 28. 00 19, 600. 00

114 032427 H GHWAY POST MARKER EA 74 28. 00 2,072.00

115 820141 OBJECT MARKER ( TYPE K- 1) EA 15 28. 00 420. 00

116 820151 OBJECT MARKER ( TYPE L-1) EA 63 28. 00 1, 764. 00

117 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3,270 78.00 255, 060. 00

118 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 2,900. 00 8, 700. 00

119 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 35 2, 000. 00 70, 000. 00

120 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 43 600. 00 25, 800. 00

121 032428 CONCRETE BARRI ER ( TYPE 736 MOD) M 400 220. 00 88, 000. 00

122 032429 CONCRETE BARRI ER ( TYPE 736 B MOD) M 370 440. 00 162, 800. 00

123 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 740 48. 00 35, 520. 00

124 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 127, 000 .33 41, 910. 00
( SPRAYABLE)

125 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 630 .84 2,209. 20

126 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 720 1.70 11, 424. 00

127 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 85, 800 .52 44, 616. 00

(BROKEN 10.98 M- 3.66 M



03- 0A6004 Bl D245

03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
04/ 28/ 04 04/ 29/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

128 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 300 .55 715. 00
(BROKEN 5.18 M- 2.14 M

129 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 90 2.10 189. 00

130 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,520 3.10 7,812.00

131 (S) 850122 PAVEMENT MARKER EA 4,580 10. 50 48, 090. 00
( RETROREFLECTI VE- RECESSED)

132 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 1, 350, 000. 00* 1, 350, 000. 00

133 (S) 032430 TRAFFI C OPERATI ONS SYSTEMS LS LUMP SUM 475, 000. 00* 475, 000. 00

134 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 67, 000. 00* 67, 000. 00

135 (S) 032431 FI BER OPTI C SYSTEM LS LUMP SUM 1, 780, 000. 00* 1, 780, 000. 00

136 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

137 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 39 35. 00 1, 365. 00

138 (F) 520101 BAR RElI NFORCI NG STEEL KG 7,030 3.50 24, 605. 00

139 999990 MOBI LI ZATI ON LS LUMP SUM 2, 200, 000. 00* 2, 200, 000. 00

TOTAL 40, 462, 115. 40
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03- 0A6004
03- PLA-80-1
04/ 28/ 04

2, 500.
120.

30.
12.

1, 500.
650.
1, 200.

250.
52.
50.
43.
49.

1, 900.

165.

1, 500.

2, 200.

.00

00
00
00
00
00
00
00
00

.00

00

25000.
549000.
3500.
75000.
25000.
300000.
42900.
7650.
3750.
40000.
12000.
109060.
14000.
14580.
1500.
16800.
7401.
2475.
6300.
5000.
7920.
5928.
990.
648.
6000.
650.
4800.
57540.
37500.
13052.
7500.
507400.
37730.
66500.
2475.
210000.
28500.
22000.

SUMMARY

1, 950. 000.
4

2.

75.
155, 000.
40, 000.
100.
350.
25.

3, 100.
30.

9.

7.

31.

2, 000.
296.

123.
616.
616.
615.
615.

297.
60.
75.
43.
61.

615.

170.

1,129.

315.

1,129.

OF

00

REMA/

5000. 00
762500. 00
3500. 00
65000. 00
25000. 00
1950000. 00
60588. 00
12495. 00
5625. 00
155000. 00
40000. 00
287000. 00
19600. 00
20250. 00
3100. 00
12600. 00
11017. 50
3500. 00
6510. 00
4000. 00
19536. 00
187720. 00
4065. 60
33264. 00
2464. 00
615. 00
2460. 00
54252. 00
44670. 00
15060. 00
11250. 00
507400. 00
47355. 00
21525. 00
2550. 00
158060. 00
119700. 00
11290. 00

N

N G

B

DDERS

Bl D245
PAGE 12
04/ 29/ 04



03- 0A6004 Bl D245

03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 13

04/ 28/ 04 04/ 29/ 04
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 700. 00 16100. 00 1, 230. 00 28290. 00
41 .59 508580. 00 3.23 2784260. 00
42 58. 00 34974. 00 58. 00 34974. 00
43 112. 00 16800. 00 143. 00 21450. 00
44 11.00 46640. 00 13. 00 55120. 00
45 33. 00 8250. 00 75. 00 18750. 00
46 17.00 425. 00 228.00 5700. 00
47 6. 00 55740. 00 6. 00 55740. 00
48 1, 200. 00 3600. 00 1, 130. 00 3390. 00
49 80. 00 28000. 00 40. 00 14000. 00
50 500. 00 1500. 00 1, 900. 00 5700. 00
51 36. 00 615600. 00 52. 00 889200. 00
52 4, 000. 00* 4000. 00 1, 000. 00* 1000. 00
53 45. 00 36900. 00 190. 00 155800. 00
54 .01 3. 60 295. 00 106200. 00
55 41. 00 21730. 00 14. 00 7420. 00
56 60. 00 36600. 00 140. 00 85400. 00
57 45. 00 202950. 00 40. 00 180400. 00
58 22.00 7700. 00 16. 00 5600. 00
59 23.00 4830. 00 23.00 4830. 00
60 7.40 13246. 00 7.39 13228. 10
61 26. 00 832. 00 26. 00 832. 00
62 59. 00 495600. 00 100. 00 840000. 00
63 100. 00 12800. 00 162. 00 20736. 00
64 300. 00 57000. 00 462. 00 87780. 00
65 60. 00 15240000. 00 83. 00 21082000. 00
66 60. 00 2670000. 00 100. 00 4450000. 00
67 1.00 14. 00 100. 00 1400. 00
68 1.70 18700. 00 3.25 35750. 00
69 3.50 114100. 00 3.45 112470. 00
70 2.00 53200. 00 2.00 53200. 00
71 2.00 980. 00 2.00 980. 00
72 57. 00 7296000. 00 62. 00 7936000. 00
73 2.00 440. 00 2.00 440. 00
74 2.00 28200. 00 2.00 28200. 00
75 2.00 23400. 00 2.00 23400. 00
76 400. 00 500000. 00 280. 00 350000. 00
77 25.00 650. 00 20. 00 520. 00
78 1, 500. 00 1858500. 00 1, 600. 00 1982400. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

03- 0A6004
03- PLA-80-1
04/ 28/ 04

1, 000.
1, 300.

27.
27.
27.
27.
27.
75.

104500.
228000.
759450.
175000.
326200.
381640.
21200.
30600.
34800.
29000.
412044.
68674.
221000.
5100.
15400.
15750.
7350.
23450.
6075.
11700.
7400.
1200.
10608.
6072.
4644.
6600.
1560.
38500.
11000.
5425.
29000.
29900.
14800.
3510.
18900.
1998.
405.
1701.
245250.

SUMMARY

OF

REMA/

137500. 00
83600. 00
767750. 00
140000. 00
326200. 00
381640. 00
26500. 00
33660. 00
34220. 00
29870. 00
388008. 10
41204. 40
243750. 00
6300. 00
19250. 00
24150. 00
7560. 00
23986. 00
6156. 00
11700. 00
5740. 00
2154. 00
28002. 00
14145. 00
11070. 00
6450. 00
3072. 00
63000. 00
23200. 00
3921. 50
31262. 00
24794. 00
18352. 00
3640. 00
19600. 00
2072. 00
420. 00
1764. 00
248520. 00
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| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138

139
TOT

03- 0A6004

03- PLA-80-1
04/ 28/ 04
SECOND
BI D AMOUNT
3, 000. 00 9000. 00
2, 000. 00 70000. 00
600. 00 25800. 00
350. 00 140000. 00
450. 00 166500. 00
47. 00 34780. 00
.32 40640. 00
.82 2156. 60
1.65 11088. 00
.50 42900. 00
.50 650. 00
2.00 180. 00
3.00 7560. 00
10. 00 45800. 00
1, 000, 000. 00* 1000000. 00

473, 000.
67, 000.
2,026, 000.

40.

00* 473000. 00
00* 67000. 00
00* 2026000. 00

. 00* 0. 00
00 1560. 00
50 17575. 00

2.
3, 250, 000.

00* 3250000. 00
43, 060, 229. 70

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

2, 800. 00 8400. 00

1, 900. 00 66500. 00

500. 00 21500. 00

75. 00 30000. 00

125. 00 46250. 00

54. 00 39960. 00

.42 53340. 00

1.75 4602. 50

1.80 12096. 00

.33 28314. 00

.33 429. 00

3.75 337.50

3. 60 9072. 00

7.25 33205. 00

1, 060, 000. 00* 1060000. 00

473, 000. 00* 473000. 00

67, 235. 00* 67235. 00

2,033, 080. 00* 2033080. 00

. 00* 0. 00

38. 00 1482. 00

10. 00 70300. 00

2, 200, 000. 00* 2200000. 00

55, 681, 368. 20
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